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Part I.  Strategic Environmental and Social Assessment (SESA) 

1 Introduction 

Greenhouse gas emissions from deforestation and forest degradation have 

come to the forefront of the international discussions on climate change given 

their overall significance. Since 2005, REDD+ (Reducing Emissions from Defor-

estation and Forest Degradation, Enhancement of Forest Carbon Stocks, Sus-

tainable Forest Management and Conservation) has been discussed in the con-

text of the United Nations Framework Convention on Climate Change (UN-

FCCC).  

The Forest Carbon Partnership Facility (FCPF) assists selected countries in their 

REDD+ efforts. It has the dual objectives of building capacity for REDD+ (the 

“Readiness Fund”), and testing a program of performance-based incentive 

payments in some pilot countries (the “Carbon Fund”). Assistance under the 

Readiness Fund includes support for: (i) developing a national reference scenar-

io for REDD+; (ii) adopting a national socially and environmentally sound 

REDD+ strategy that would reduce emissions and at the same time conserve 

biodiversity, enhance the livelihoods of forest-dependent peoples and other 

forest dwellers; (iii) setting up implementation management framework for the 

effective and efficient implementation of REDD+; and (iii) designing and im-

plementing accurate measurements, monitoring and verification systems to en-

able countries to report on emissions from deforestation and forest degradation. 

Ethiopia was selected as a REDD+ country participant in the FCPF in 2008. The 

Government started preparation of a Readiness Preparation Proposal (R-PP) in 

April 2010, involving various analyses of the current issues around forest cover 

loss in the country through a highly participatory process. The final R-PP of 

Ethiopia, which was approved in Vietnam in March 2011, will cost about US$14 

million to implement. The World Bank, as Trustee of the FCPF, has provided 

US$3.6 million for the implementation of key activities identified in the R-PP 

Assessment Note, leaving a financing gap of about US$11 million that would 

have to be secured from other sources. The activities include support to the na-



tional readiness management arrangements, support to the design of the na-

tional REDD+ strategy and preparation of the national REDD+ implementation 

framework. It should be noted that REDD+ is a key pillar of Ethiopia‟s Climate 

Resilient and Green Economy Vision. 

 

The REDD+ Readiness process should ensure that implementation of proposed 

programs and activities will not cause adverse social and environmental im-

pacts, while striving to enhance benefits for local communities and the envi-

ronment. Countries participating in Readiness activities with support from the 

FCPF are required to undertake a Strategic Environmental and Social Assess-

ment (SESA) to assess the potential impacts from national REDD+ programs 

and policies, formulate alternatives and develop mitigation strategies. SESA 

offers a platform for consultation to integrate social and environmental con-

cerns into the policy-making process of REDD+. SESA is complemented by an 

Environmental and Social Management Framework (ESMF), which establishes 

the principles, guidelines, and procedures for reducing, mitigating, and/or off-

setting potential adverse environmental and social impacts, enhancing positive 

impacts and opportunities, and otherwise guiding potential investments to-

wards compliance with relevant safeguards. 

The SESA is a tool that seeks to integrate social and environmental considera-

tions into policy-making processes, leading to more sustainable REDD+ policies 

and programs. It supports the design of the national REDD+ policy framework, 

including the National REDD+ Strategy. 

 

2 Objectives 

SESA aims to ensure that environmental and social issues and risks are ad-

dressed from an early stage in the process of formulating REDD Policy and 

programmes, and incorporated throughout this process. 

The specific purpose of the SESA is to identify opportunities that:  



 Facilitate an understanding of the operating environment for REDD+ 

programs, including stakeholder analysis and the socio-environmental 

dimensions of the forestry sector in Ethiopia;  

 Identify potential environmental and social impacts related to REDD+ 

programs in Ethiopia; (the SESA process should ensure full coherence 

and coordination with the ongoing institutional and legal assessment, 

including benefit sharing for REDD+ in Ethiopia, led by the WB) 

 Design enhanced stakeholders consultation and participation  approach 

to mitigate and/or enhance the identified impacts;  

  Suggest methods and measures to mitigate environmental and socioec-

onomic risks during REDD+ strategy implementation;  

 

3 Scope of Work 

The Strategic Environmental and Social Assessment (SESA) will encompasses 

stakeholder analysis, a description of the initial social and environmental situa-

tion of the forestry sector in Ethiopia, an analysis of the possible impacts of dif-

ferent REDD+ strategy option scenarios, an analysis of impacts of different 

REDD+ alternatives and the verification of compliance with World Bank poli-

cies.  

3.1. Major tasks 

Task 1: Identifying key issues and assessment of key stakeholders 

The consultants shall review and update the comprehensive list of stakeholders 

identified during R-PP development that are directly linked with the social and 

environmental impacts of the REDD+ readiness and implementation process, 

giving attention to the underserved populations and other forest dwellers. The 

consultants shall prepare a map of the stakeholder‟s landscape including the 

positions and views of various stakeholders in the forestry sector, with a partic-

ular focus on REDD+ programs. The consultants shall identify and focus on 

those stakeholders who have been most actively engaged in the process so far 



and critically assess if any group of stakeholders has been left out of the process 

due to lacking awareness and capacity to engage with REDD+ discussions.  

Task 2: Initial description of the social and environmental situation of the 

forestry sector in Ethiopia 

This task provides an update of the diagnostic already done for the R-PP and 

draws on the detailed studies of environmental and social issues regarding 

REDD+. The consultants will collect, analyze and present basic data relating to 

the current environmental and social situation of the forestry sector in Ethiopia, 

including: 

 A map of the forest dependent communities and under-served groups ac-

cessing forest resources (following the lines of the stakeholder analysis); 

A review of forest dependent community relationship to the forests from an 

ethnic, historical, cultural and economic perspective.   

 Analysis of their attachments, access to and use of forest resources, includ-

ing the formal/ informal institutions and internal mechanisms regarding the 

use of forests and equitable distribution of benefits  from this utilisation;  

 Assessment of issues and options related to land tenure and land rights, 

conflict resolution mechanisms, natural resource management and benefit 

sharing mechanisms; 

 A summary of their views, concerns and recommendations for REDD+ 

program. 

Task 3: Outline the legislative, regulatory, and policy regime  

The outline of the legislative, regulatory, and policy regime (in relation to forest 

resources management, land use, forest-based enterprises, etc.) should draw 

from the assessment described in Section 2c of the R-PP template with a focus 

on any proposed reforms to this regime as part of the REDD+ strategy imple-

mentation. This part of the analysis must include: 

 A review of relevant Environmental impact assessment guidelines,  regula-

tions and government policies regarding gaps for addressing environmen-



tal and social impacts/ effects including conflict and grievance redress 

mechanisms;  

Task 5: Formulation of arrangements for implementation 

The consultants shall prepare a description of the required arrangements for 

implementation modalities with a focus on the procedures for (i) screening and 

assessment of site-specific environmental and social impacts; (ii) the prepara-

tion of time-bound action plans for reducing, mitigating, and/or offsetting any 

adverse impacts; (iii) Coordination, facilitation, monitoring the implementation 

of the action plans, including arrangements for the participation of relevant 

stakeholders in such monitoring. The consultants will seek guidance from the 

REDD+ Coordination office, with inputs from the SESA, Consultation and Par-

ticipation Working Group. 

Task 6. Review particular institutional requirements within the REDD+ im-

plementation framework  

Review the influence and ability of institutions at different administrative levels 

(e.g. Kebele, Woreda, Zonal, regional, and Federal), also in view of their capaci-

ty to manage and monitor ESMF implementation. The analysis should draw 

mainly from the R-PP template but may propose new acts, rules and regula-

tions, new agencies or agency functions, staffing needs, inter-sectoral arrange-

ments, management procedures, operation monitoring and maintenance ar-

rangements, budgeting and financial support. Particular attention should be 

paid to the new safeguard policies and requirements arising from the CRGE 

Facility. 

Task 7: Analysis of the possible impacts of different REDD+ strategy option 

scenarios 

The consultants will analyze the social and environmental impacts of each stra-

tegic option. This will help the implementing agency to move the program in 

the right direction for poverty reduction, environmental protection, socioeco-

nomic development and the protection of traditional rights and biodiversity.  

TASK 8: Preparation of final SESA documents 



Compiling of a SESA consultation reports process report that provides the find-

ings and recommendations that have emerged from the SESA process. This will 

be an inclusive documentation of the SESA specific consultations; 

This report would, at a minimum, achieve the following: 

1. Identify the key REDD+ social and environmental impacts emerging 

from the SESA analyses and consultations. 

2. Based on analyses and consultations, describe the policy, legal, regulato-

ry, institutional, and capacity gaps to implement REDD+ and to manage 

the key environmental and social issues relevant to REDD+.  

3. Identify, analyse, evaluate and mitigate/enhance impacts of policy op-

tions so as to maximize the positive impacts and avoid or minimize the 

negative ones.    

4. Present recommendations for REDD+ policy design, implementation, 

and monitoring and evaluation (including legal and policy reforms) 

based on the results of the SESA.  

5. Formulate policy recommendations for a policy framework to address 

key environmental and social impacts, and for addressing institutional 

and governance weaknesses. 

6. Identify any gaps in knowledge where additional data-gathering and 

analysis may be needed. 

7. Refine REDD+ Strategy options as outlined in the Ethiopia R-PP. 

8. Prepare an Environmental and Social Management Framework (ESMF). 

The ESMF would apply to future REDD+ activities in the country fi-

nanced through UNFCCC, the FCPF, UN-REDD or by other donors will-

ing to use safeguards governing programs developed under the three 

processes.  



Task 9:  Present preliminary findings on Environmental & social risks and 

gaps 

Present preliminary findings on Environmental &Social risks and gaps from the 

assessment work and analytical work undertaken. The preliminary findings 

will be presented to the stakeholders to stimulate a discussion and further en-

rich the document. 

Task 10: Enhanced and targeted stakeholder consultation 

The consultants should seek to carry out targeted consultations on the REDD+ 

strategy options for Ethiopia, paying particular attention to the forest dwellers 

and the under-served populations. These consultations should be culturally 

appropriate, taking into account the diversity of Ethiopia people, regions and 

languages. These consultations should target all relevant stakeholders, includ-

ing in the Woredas, and Kebeles. 

4. METHODOLOGY 

According to the scope of work, the ToRs outline a SESA process which should 

be followed in delivering the required work. The SESA process includes six 

stages, namely,  

1. Preparation for the SESA;  

2. Collecting and analyzing baseline;  

3. Scoping;  

4. Developing alternatives;  

5. Assessing the alternatives;  

6. Developing management and monitoring plans. 

The Six stages of the SESA process may have to be followed in an iterative 

manner. However, the SESA Task Team shall maintain all assessment activities 

systematically and consistently. 

1. Preparation for the SESA;  

Preparation works include finalizing the SESA ToR; securing the support from 

relevant government agencies and the National REDD+ Steering Committee; 

setting the objectives of the SESA; and identifying stakeholders and interested 



groups. During this stage, the SESA Task Force and SESA consultants should 

also be able to establish a basic understanding of the current situation regarding 

REDD+ policies/strategies in Ethiopia, their linkages with other relevant poli-

cies/regulations, as well as environmental and social development objectives. 

2. Collecting and analyzing baseline data 

Based on the understanding of the context, the consultants/firm will start col-

lecting and analyzing the baseline information that is necessary to identify the 

relationship between REDD+ policies and land use; existing environmental and 

social issues related to REDD+ policies; policy and institutional gaps; and key 

stakeholders that are associated with these issues. This can be achieved by re-

viewing all previous studies carried out or other sources identified by the SESA 

Task Team, including the study on the drivers of forest deforestation and deg-

radation. 

3. Scoping 

The scoping process is to establish pertinent (key) issues for the next detail as-

sessment i.e. SESA, identify relevant criteria for assessment, and conduct stake-

holder analysis/mapping. At this stage, extensive consultations shall be held 

with key stakeholders and interested groups. A scoping report should be pre-

pared to record these findings to inform the remaining stages of assessment. 

4. Developing alternatives and proposing mitigation measures 

With the input from scoping and adverse issues/risks identified, work at this 

stage will identify alternatives for the REDD+ policies/ strategies and propos-

ing mitigation measures where alternatives may not be feasible. 

5. Assessing the alternatives and mitigation measures 

This stage will conduct scenario analysis for the alternatives identified. The 

purpose of the analysis of these possible options is to inform the formulation of 

REDD+ policies/strategies by identifying opportunities to enhance benefits for 

local communities. This will also involve summarizing the key challenges/gaps 

in implementing new REDD+ policies/strategies, and discussing possible 



trade-offs. The SESA Task Team will propose recommendations on the institu-

tional capacity needed, formulation and implementation of REDD+ poli-

cies/strategies.  

6. Developing management and monitoring plans 

This stage will formulate an ESMF that will be implemented to follow up on the 

recommendations and issues/risks found from the preceding stages. By the end 

of this stage, the SESA process report, which includes the ESMF, will be formu-

lated and consulted. 

 

 

PART II. Terms of Reference of Environmental and Social Man-

agement Framework (ESMF) 

1. BACKGROUND 

For all REDD+ activities, it will be important to ensure that potential negative 

environmental and social impacts are minimized, while striving to enhance 

benefits for local communities and the environment. The Environmental and 

Social Management Framework (ESMF) will help to provide a comprehensive 

framework on how to address potential adverse social and environmental im-

pacts for future UNFCCC, FCPF and WB-financed REDD+ activities. 

The ESMF will describe the risks and potential impacts associated with projects 

and activities and will include adequate safeguard measures. 

While preparing the R-PP Assessment Note for Ethiopia, several World Bank 

(WB) safeguards were highlighted in the Integrated Safeguard Data Sheet 

(ISDS) to be triggered by the REDD+ activities in Ethiopia: 

 Environmental Assessment (OP/BP 4.01) 

 Natural Habitats (OP/BP 4.04) 

 Forests (OP/BP 4.36) 

 Pest Management (OP 4.09) 

 Physical Cultural Resources (OP/BP 4.11) 

 Involuntary Resettlement (OP/BP 4.12) 

 OP/BP 4.10 

 



2. PRINCIPLES AND OBJECTIVES 

The ESMF supports an examination of the risks and potential impacts associat-

ed with one or more projects or activities that may occur in the future. The 

Framework sets out the principles, guidelines, and procedures to assess envi-

ronmental and social risks, and proposes measures to reduce, mitigate, and/or 

offset potential adverse environmental and social impacts and enhance positive 

impacts and opportunities of said projects, activities, policies and /or regula-

tions 

The ESMF incorporates procedures for: 

(i) In-depth voluntary consultations with concerned stakeholder groups to 

seek their broad support;  

(ii) culturally-appropriate capacity building measures;  

(iii) Environmental and social impact screening, assessment, and monitor-

ing; and  

(iv) The inter-institutional arrangements for the preparation of time-bound 

action plans for mitigating adverse impacts. 

ESMF will provide the overall framework for addressing social and environ-

mental risk management issues in REDD+ activities that are implemented be-

yond the readiness preparatory work. The measures recommended by the 

ESMF apply to future REDD+ interventions financed by the World Bank as well 

as by the Government or other Donors willing to use World Bank safeguards. 

3. Scope of the work 

Task 1. Development of an Environmental and Social Management Frame-

work (ESMF), and a Resettlement Policy Framework 

The consultants will use the information produced by the SESA to describe the 

potential risks and safeguard issues for future REDD+ investments. In particu-

lar, it will include a description of: 

a) Indicative REDD+ strategy option(s), its main social and environmen-

tal considerations, and the various risks involved in its implementa-

tion; 



b)     legislative, regulatory, and policy regime (in relation to forest re-

sources management, land use, indigenous rights, etc.) that the 

REDD+ strategy options will be implemented within; 

c) potential impacts, both positive and negative, deriving from future 

activities associated with the implementation of the emerging strate-

gy, and the spatial distribution of these impacts; 

d) Arrangements for implementing the specific activities. 

e) Prepare a Resettlement Policy Framework to indicate how the cases 

of resettlement (including restriction of access to natural resources) 

should be dealt with. This should be a stand-alone document drom 

the ESMF. 

Task 2. An outline of capacity building actions for the entities responsible for 

implementing the ESMF 

The consultants will present a „Learning Plan‟ that provides a detailed capacity-

building strategy with measures to ensure that the ESMF can be effectively im-

plemented. The consultants will recommend public and/or civil society institu-

tions likely to conduct this capacity-building work and define the necessary 

budget. This capacity-building process could include institutional adjustments 

or procedures, recruitments or new assignments and training for national, local 

and regional institutional leaders and civil society organizations. 

Task3. Required technical assistance  

The consultants will identify required technical assistance by public- and pri-

vate-sector institutions, communities, and service providers to support imple-

mentation of the ESMF. 

Task 4. Outline of the budget for implementing the ESMF 

The consultants shall provide estimated costs of the ESMF shall be evaluated for 

each measure recommended above. If there is no specific estimate, a methodol-

ogy for estimating costs should be suggested. This estimate includes the needs 

for institutional improvement and training to apply the given safeguard 



measures. The consultants will present the ESMF in the form of measures in-

corporated directly into the REDD+ process activities (e.g., methodological im-

provements, supplements to recommended activities) so that it does not dupli-

cate or overlap with the REDD+ process. 

Task 5. Provisions for Monitoring and Evaluation 

The consultant will design monitoring and evaluation system for the social and 

environmental impacts of the REDD+ process, with monitoring indicators and a 

corresponding evaluation procedures and methodology.  

Task 6. Dispute resolution mechanism 

The SESA process should identify key environmental and social risks that need 

to be addressed using a grievance mechanism that is accessible transparent, and 

culturally designed to consider local, and existing mechanisms in Ethiopia. A 

feedback and grievance redress mechanisms will be developed for REDD+ pro-

gram in Ethiopia. 

 

Task 7. Preparation of a final draft ESMF and the Resettlement Policy 

Framework 

The final draft will have to be consistent with and contain specific sections ad-

dressing the requirements of applicable safeguard policies. These sections will 

draw on information generated by the SESA and will take the form of free-

standing chapters within the ESMF that will resemble the frameworks provided 

for in the policies themselves, including: 

1. Environmental Management Framework (EMF) to address any po-

tential environmental impacts and necessary mitigation measures; 

2. Process Framework (PF) for situations of restriction of access to natu-

ral resources within legally designated parks and protected areas, as 

required by the World Bank Involuntary Resettlement policy (OP 

4.12); and 



A stand-alone Resettlement Policy Framework (RPF) should be prepared to 

address any potential land acquisition and/or physical relocation and re-

striction to access to natural resources, as required by the World Bank Involun-

tary Resettlement policy (OP 4.12); 

 

Public consultations on the ESMF and RFP will be integrated into the FCPF 

consultation processes in the country. Consultations should extend from the 

national level to the lowest level where site-specific projects and activities, if 

any, will be proposed, and implemented. 

 

III. Schedule and Deliverables 

The consultant will prepare a detailed workplan within two weeks of taking up 

the assignment.  

Summaries of the outputs of the various SESA tasks will be prepared to later 

be included in the SESA section of the R-Package. 

Initial drafts of the ESMF will be submitted within four months after taking up 

the assignment. 

Final versions of the ESMF (including the „Learning Plan‟ for capacity build-

ing) are expected within six months from contract signature. The two docu-

ments will include the outcomes from all the steps listed above. The presenta-

tion of the SESA and the ESMF will be complemented by annexes containing all 

supporting data, supplementary analyses, consultation reports with summaries 

of key issues identified, suggested mitigation measures, as well as lists of partic-

ipants in specific activities. 

 

IV. Consultant Qualifications and Expected Level of Effort 

Consultant qualifications 

The consultant for  SESA/ESMF have to be capable of addressing all the safe-

guard policies triggered by the project(s), activity(-ies), or policy(-



ies)/regulation(s) that may occur in the future from the implementation of the 

emerging REDD+ strategy option(s), as well as be capable of carrying out all the 

tasks outlined in the Scope of Work above. Expertise and experience in the ap-

plication of safeguards policies are therefore mandatory for all members on the 

consultant team. 

As multiple safeguard policies need to be addressed, ideally a multi-

disciplinary team with the necessary ecological, legal and socio-cultural exper-

tise will prepare the SESA and ESMF documents.  

The experts who involve in this assignment should demonstrate the ability to 

analyze a range of sensitive issues in relation to REDD+ and to facilitate multi-

stakeholder consultation processes surrounding these issues. The experts to 

lead the team should also demonstrate sufficient experience in leading multi-

disciplinary teams.  

SESA/ESMF the consultant firm should have members who are knowledgeable 

about Ethiopia forest and have knowledge and experience in developing ESMF, 

SESA, SEA and EIA.  

Coordination with Ethiopia REDD+ Secretariat   

The REDD+ secreteriate will provide a contact person to oversee the contract 

and to support implementation of the study by providing feedback and coordi-

nation with other government agencies as necessary.  

A close coordination is desired between the consultant firm and the REDD+ 

secretariat. The Consultant firm will meet the REDD+ secretariat once a month 

to discuss the progress of work, any outstanding issues and prepare an intend-

ed timeline for subsequent work.  

 

Past Experience in conducting Environmental and Social Assessment in Ethi-

opia. 

 

Process/approach considerations  

Building on from what exists  



The Oromia Welfare state is already in the process of designing an Emissions 

Reductions program. The National REDD+ process, will heavily borrow, and 

learn from that process, as a pilot to inform the SESA process in the National 

program. 

In addition to international best practices, there are also various examples with-

in Ethiopia that will be used as starting point in creating a safeguards system 

for REDD+. The Federal Environmental Protection Authority (FEPA) has de-

veloped a set of environmental impact assessment guidelines which will be re-

viewed to assess which aspects are relevant and can be adapted to a REDD+, 

SESA, ESMF.  

The Government of Ethiopia and the donor partners of the, including the World 

Bank, have undertaken an Environmental Impact Assessment (EIA) on various 

projects and programs including the Humbo Natural Regeneration project, 

which is a CDM project.  This included social aspects with the aim of generating 

lessons to build sustainable community assets. In addition to this there are vari-

ous EIA and social impact studies from different projects which will also be re-

viewed.  

Of more direct relevance to REDD+ are a number of studies in the Bale Moun-

tains on the feasibility of forest carbon activities. These studies included ele-

ments of social and environmental impact assessments and have been complet-

ed as part of a REDD+ pilot project development by the implementing NGO: 

Farm Africa/ SOS Sahel. This pilot project has carried out a legal due diligence 

report including information on the ownership of emission reductions. This 

NGO has also undertaken feasibility studies for the Bale REDD project for 

which they modeled household use of forests (e.g. biomass needs) so that a 

baseline for social impacts can be developed.  

The Humbo project, run by the local community and mediated by World Vision 

Ethiopia and supported by the World Bank, and a grass land carbon sequestra-

tion project, ran by Save the Children US, both conducted various environmen-

tal and social feasibility assessments. This has generated many useful lessons -- 

not only in terms of the findings of the social and environmental impact as-

sessments, but also with regards to designing and implementing appropriate 

mechanisms for impact assessment. 


